



CHAINLOCKR

All rates USD per hour Phases for 2 month project

Role	Discounted introduction offer	Normal rate
Partner		300
Architect / AI specialist		250
Senior consultant		200
Consultant		150
Developer		100

Phase (Duration)	Role	Efforts in MDs per week (7 days)	Hourly	Cost
Pre Scope (1 wk)	Partner	7	300	16800
	Architect / AI specialist	3	250	6000
Total				22800

Phase (Duration)	Role	Efforts in MDs per week (7 days)	Hourly	Cost
Scope / Design (2 wk)	Partner	10	300	24000
	Architect / AI specialist	10	250	20000
	Senior consultant	20	200	32000
Total				76000

Implementation (Duration)	Role	Efforts in MDs per week (7 days)	Hourly	Cost
Implementation (4 wk)	Partner	10	250	20000
	Architect / AI specialist	10	250	20000
	Senior consultant	20	200	32000
	Developer	100	100	80000
Total				152000

CHAINLOCKR

809 Foxdale Drive Columbia TN 38401 USA



CHAINLOCKR

Implementation (Duration)	Role	Efforts in MDs per week (7 days)	Hourly	Cost
UAT / Go live (1 wk)	Partner	2	300	4800
	Architect / AI specialist	2	250	4000
	Consultant	10	150	12000
	Developer	25	100	20000

Total 40800

Grand total 291600

All costs are exclusive of travel costs and expenses

CHAINLOCKR

809 Foxdale Drive Columbia TN 38401 USA